



SANRAL X.002-140-2020/1

by Mmaphala Monthwa | Aug 14, 2020

Download	39
File Size	48.57 KB
File Count	141
Create Date	August 14, 2020
Last Updated	September 17, 2020

Region:	Northern Region
Contract Number:	SANRAL X.002-140-2020/1
Project Number:	SANRAL X.002-140-2020/1
Contract Description:	The South African National Roads Agency SOC Limited (SANRAL) invites tenders for THE OPERATIONS AND MAINTENANCE OF AN OPEN ROAD TOLLING SYSTEM IN THE GAUTENG PROVINCE, SOUTH AFRICA, AND A NATIONAL TRANSACTION CLEARING HOUSE AND VIOLATIONS PROCESSING CENTRE.
Tender Notice:	<p>The South African National Roads Agency SOC Limited (SANRAL) invites tenders for THE OPERATIONS AND MAINTENANCE OF AN OPEN ROAD TOLLING SYSTEM IN THE GAUTENG PROVINCE, SOUTH AFRICA, AND A NATIONAL TRANSACTION CLEARING HOUSE AND VIOLATIONS PROCESSING CENTRE.</p> <p>This project is in the province of Gauteng.</p> <p>The Contract Period shall be for a duration of seventy-two (72)</p>

months (or six years) in total, including the Design-Build and Operation Service Periods.

Only those tenderers who satisfy the detailed eligibility criteria contained under Clause 4.1.1 of the Tender Data are permitted to submit tenders. A summary of the eligibility criteria for the tendering entity includes: Having a B-BBEE contributor status level of 1, 2, 3 or 4; being registered on the National Treasury Central Supplier Database at the closing date; having an ownership structure where at least 51% is owned by South African entities; having experience of at least 1 (one) similar project (not necessarily a toll project), to the value of at least R300 million; and having relevant financial standing to execute the project. Tenderer must subcontract a minimum of fifteen percent (15%) of the work to Targeted Enterprise(s). TENDER DOCUMENTS Tender documents can be downloaded from the SANRAL website at no cost from 20 July 2020 at the following link - https://www.nra.co.za/live/content.php?Category_ID=166. Tenderers must have access to MS Office ©2013 and Acrobat Adobe ©9.0, or similar compatible software. Tenderers must submit, via email, the duly completed Form A1.1 Certificate of Intention to Submit a Tender within seven (7) days from the tender advertisement date. Failure to submit this certificate would result in the tenderer not receiving addenda or additional issued information and may result in the tenderer being non-responsive. TENDERER'S CLARIFICATION MEETING Tenderer's clarification presentations are available to be downloaded from the SANRAL website at the following link - https://www.nra.co.za/live/content.php?Category_ID=166. COMPLETION AND DELIVERY OF TENDER The closing time for receipt of tenders is 11h00 on Wednesday, 16 September 2020. Only tender offers submitted electronically on CD / flash drive and delivered to the address specified in the Tender Data will be accepted. Tenders may only be submitted in the format as stated in the Tender Data. Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data. Queries relating to issues arising from the tenderer

Closing Date: 16 September 2020 @ 11:00

Queries To: Bidding procedure Contact person: Mr. A. Gogotya E-mail: GogotyaA@nra.co.za or Tendersnr@nra.co.za and technical enquiries contact Ms Siveshni Pillay @ PillaySH@nra.co.za

Tender Notice:	
Awarded To:	
BBBEE Points:	
Full Points Awarded:	
Approved Contract Amount:	
Creation Date:	
last update:	
Awarded On:	
Contract Start Date:	
Contract Duration:	

Opening Time:	
Consultant:	
Estimate:	
Tenders Opened by:	
Tender Recorded by:	
In Attendance:	
Additional Notes:	

Tenderer's Name	Amount Tendered	Alt Tender	Notes
South African E-Toll Operator (SAETO)			

Phambili JV Gijima			

DOWNLOAD

Part C2.2.2_Contract Schedule of Payments OPS v3 Unprotected.xlsx

Part C2.2.2_Contract Schedule of Payments OPS v3 Protected.xlsx

Part C4.7.2 Agreement for Operation Service DAB.pdf

Part C4.7.1 Agreement for DAB Members.pdf

1599038680wpdm_Part C4.6 Agreement to Occupy SANRALs
Property.pdf

Part C4.6 Agreement to Occupy SANRALs Property.pdf

SANRAL NRA X 0002-140-2020 - Addendum 4 - 31 Aug 20.pdf

Part T1 Tender Procedures.pdf

Part T2 Returnable Schedules.pdf

Part C1 Agreements and Conditions of Contract.pdf

Part C2.1.1 Payment Methodology.pdf

Part C2.1.2 Part A - Contract Payment Item Descriptions - DB.pdf

Part C2.1.3 Part B - Contract Payment Item Descriptions - OPS.pdf

Part C2.1.4 Part A - Transitional Subcontract Payment Item Descriptions - DB (1).pdf

Part C2.1.5 Part B - Transitional Subcontract Payment Item Descriptions - OPS.pdf

Part C2.2.1 Contract Schedule of Payments DB.xlsx

Part C2.2.2_Contract Schedule of Payments OPS.xlsx

Part C2.2.3 Transitional Subcontract Schedule of Payments DB.xlsx

Part T2 Returnable Schedules.docx

1. Briefing Presentation - Agenda and Introduction (1).pdf

2. Briefing Presentation - Part T1 Tender Procedures.pdf

3. Briefing Presentation - Part T2 Returnable Schedules.pdf

4. Briefing Presentation - Part C3.2.1 & 2 Scope of Works.pdf

5. Briefing Presentation - Part C1 Conditions of Contract.pdf

6. Briefing Presentation - Operations Requirements Overview.pdf

7. Briefing Presentation - Systems Overview (1).pdf

8. Briefing Presentation - Overview of Pricing Data.pdf

9. Briefing Presentation - Part C4 Site Information.pdf

Part C3.1 Glossary of Terms and Definitions.pdf

Part C3.2.1 Contract Scope of Works - Section C - Env Management Plan.pdf

Part C3.2.1 Contract Scope of Works - Section D.pdf

Part C3.2.1 Contract Scope of Works - Section B - Specific Requirements (1).pdf

Part C3.2.2 Transitional Subcontract_Scope of Works.pdf

Part C3.2.1 Contract Scope of Works - Section E.pdf

Part C3.3.1 General Operations Specification.pdf

Part C3.3.2 Open Road Tolling Operations Specifications.pdf

Part C3.3.3 TCH Operations Specifications.pdf

Part C3.3.4 VPC Operations Specifications.pdf

Part C3.4.3 Road Side System Specifications.pdf

Part C3.4.1 Standard Specs for Operations and Maintenance - EM Specs (2018).pdf

Part C3.4.2 General System Specifications.pdf

Part C3.4.4 Open Road Tolling Back Office System Specifications.pdf

Part C3.4.5 Transaction Clearing House System Specifications.pdf

Part C3.4.6 VPC System Specifications (1).pdf

Part C3.4.8 Description of Section 1 Works and Services (Trans Subcontract).pdf

Part C3.4.7 Standard Specifications ETC January 2018.pdf

Part C3.5.1 Part B - Transitional Subcontract Performance Measurement Allocation.pdf

Part C3.5.1 Part A - Contract Performance Measurement.pdf

Part C3.5.2 Project Business Rules.pdf

Part C3.5.3 Financial Management.pdf

Part C3.5.4 Value Added Services.pdf

Part C4.5.1 Draft Corporate User Requirements (1).pdf

Part C4.5.2_Draft BI Environment Requirements.pdf

Part C4.6 Agreement to Occupy SANRAL Property_Final Draft.pdf

Part C4.7.1 Agreement for DAB Members_Final Draft.pdf

Part C4.7.2 Agreement for Operation Service DAB_Final Draft.pdf

C4.1.11 Toll System As-Builds (Functional Specification listing).xlsx

C4.1.12 Operations Processes listing (1).xlsx

C4.1.13 Software Licensing listing.xlsx

1. ORT Tender Facilities Information_rev4.docx

2. Photos_Site Information_Typical Facilities.docx

SAM_7768.JPG

SAM_7778.JPG

SAM_7781.JPG

SAM_7792.JPG

SAM_7796.JPG

SAM_7793.JPG

SAM_7797.JPG

SAM_7798.JPG

SAM_7800.JPG

SAM_7867.JPG

SAM_7864.JPG

SAM_7870.JPG

SAM_7924 (1).JPG

SAM_7886.JPG

SAM_7967.JPG

SAM_7935.JPG

SAM_7968.JPG

SAM_7969.JPG

SAM_7974.JPG

SAM_7973.JPG

SAM_8004.JPG

SAM_8049.JPG

SAM_8052.JPG

SAM_8051.JPG

SAM_8054.JPG

SAM_8145.JPG

SAM_8167 (1).JPG

SAM_8168.JPG

SAM_8169 (4).JPG

SAM_8170 (1).JPG

SAM_8183.JPG

SAM_8198.JPG

SAM_8206.JPG

SAM_8236 (1).JPG

SAM_8317.JPG

SAM_8319.JPG

SAM_8319 (1).JPG

SAM_8321.JPG

SAM_8322.JPG

SAM_8323.JPG

SAM_8326.JPG

SAM_8325.JPG

SAM_8324.JPG

SAM_8327.JPG

SAM_8328 (1).JPG

SAM_8329.JPG

SAM_8330.JPG

TG032_access.jpg

TG032_access_.jpg

TG045_access.jpg

TG045_access_.jpg

20190527_130707.jpg

20190527_131031.jpg

20190527_134754.jpg

20190527_134806.jpg

20190527_142749.jpg

20190527_142749 (1).jpg

20190528_080040.jpg

20190527_142800.jpg

20190528_080128.jpg

20190528_083411.jpg

20190528_083608.jpg

20190528_083943.jpg

20190528_085157.jpg

20190528_085637 (1).jpg

20190528_085637.jpg

20190528_085210.jpg

20190528_090649 (1).jpg

20190528_090727.jpg

20190528_091743.jpg

20190528_091850.jpg

20190528_093217.jpg

20190528_090803.jpg

20190528_093244 (1).jpg

Contract_SANRAL_NRA_X_002-140-2020_1_-_Addendum_1-
_PG3_approved.docx

Contract_SANRAL_NRA_X_002-140-2020_1_-_Addendum_2.pdf

Part_C2.2.1_Contract_Schedule_of_Payments_DB_Protected.xlsx

20190528_093438.jpg

Part_C2.2.2_Contract_Schedule_of_Payments_OPS_v2_Protected.xlsx

SANRAL X.002-140-2020_1.pdf

DOWNLOAD

[Sanral SOC Ltd](#) | [Sitemap](#) | [Terms and Conditions](#) | [Privacy Policy](#)